2014 AMENDMENT
TO DEVELOPMENT AGREEMENTS
FOR LAKOTA CANYON RANCH PUD

This Agreement is made and entered into as of November 18, 2014, by and between THE
TOWN OF NEW CASTLE, a Colorado Home Rule Municipality, (“Town”) and WARRIOR
ACQUISITIONS, LLC (“Warrior” or “Developer”), a California limited liability company.

WITNESSETH:

WHEREAS, Warrior is the owner of certain real property in the Town of New Castle,
Colorado, consisting of the unsold lots and unplatted lands within a planned unit development
known as Lakota Canyon Ranch PUD (the “Property”); and

WHEREAS, the Property is subject to PUD Master Plan zoning and other applicable
ordinances and regulations as adopted by the Town of New Castle and as reflected in the New
Castle Municipal Code as it now exists and as it may be hereafter lawfully amended; and

WHEREAS, Warrior is the successor-in-interest to the prior developers and owners of
the Property, Lakota Canyon Development, LLC and Lakota Canyon Golf Company, LLC
(collectively the “Prior Developer™); and

WHEREAS, on March 19, 2013, the Town and Warrior entered into an Agreement
(“2013 Agreement”) to amend and clarify Warrior’s future obligations with respect to the
development and sale of lots within the Property; and

WHEREAS, the Property is subject to numerous previous agreements and subdivision
improvement agreements between the Town and the Prior Developer and also between the Town
and the Prior Developer's predecessor as identified in the 2013 Agreement ("Prior Development
Agreements”); and

WHEREAS, pursuant to Paragraph 13 of the 2013 Agreement, Warrior was to perform
by September 1, 2014, all necessary road maintenance and repairs identified in a deficiency
memorandum submitted to the Prior Developer (“Warranty Work™); and

WHEREAS, as of the date of this Agreement, a portion of the Warranty Work as
described herein remains unfinished; and

WHEREAS, Warrior and the Town desire to enter into this Agreement to ensure that the
remaining Warranty Work is completed in a timely fashion and with adequate security; and

NOW, THEREFORE, for good and valuable consideration, the receipt and sufficiency of
which is hereby acknowledged, the parties hereto agree as follows:

1. Recitals. The foregoing recitals are incorporated by reference herein as
affirmative and material representations and acknowledgments of the parties.
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2. Prior Agreements. Warrior and the Town hereby ratify and affirm each and every
one of the Prior Development Agreements and the 2013 Agreement, except only as expressly
modified or amended herein. In the event of any conflict between the Prior Development
Agreements and this Agreement or between the 2013 Agreement and this Agreement, this
Agreement shall control. Any default of any one or more of the Prior Agreements or the 2013
Agreement shall be deemed a default of this Agreement, and any default of this Agreement may
be treated by the Town as a default of any of the Prior Agreements or the 2013 Agreement. In
either case, any default remedy provided by this Agreement, the Prior Agreements, or the 2013
Agreement shall be available to the Town.

3. Remaining Warranty Work. The 2013 Agreement required Warrior to perform all
of the work identified in a memorandum from the Town Engineer. A substantial portion of the
Warranty Work has been completed. However, as of the date of this Agreement, Warrior has not
finished the work detailed in Exhibits “A” — “D” attached hereto and incorporated by reference
(“Remaining Work™). The Remaining Work consists of the highlighted items on the exhibits
from the original scope of work (Exhibits A through C) plus the additional repair items identified
on Exhibit D. Warrior hereby agrees to complete the Remaining Work in compliance with the
provisions of this Agreement and to the standards set forth in the Public Works Manual.

4. Time for Completion. Considering the nature and extent of the Remaining Work,
the Town and Warrior agree that the Remaining Work shall be completed no later than June 15,
2015 (“Completion Date”). In the event the Remaining Work is not finished by the Completion
Date, Warrior shall be in default of this Agreement and the Town may exercise its rights under
all Prior Agreements and the 2013 Agreement as articulated in Paragraph 2 of this Agreement.

5. Security. As of the date of this Agreement, the Town has two letters of credit
from Warrior totaling $250,000.00 (“Letters”). The Letters expire by their own terms on
November 28, 2014. The Town also has a mortgage in the amount of $500,000.00 on the real
property described in the mortgage recorded in the Garfield County public records at reception
number 851432 (“Mortgage”). The Letters and the Mortgage constitute the security Warrior
posted for its Warranty Work. As security for the Remaining Work, the Town shall maintain the
Mortgage, and Warrior shall renew the Letters no later than ten (10) days before they are set to
expire. Additionally, Warrior shall extend the Letters to expire no sooner than July 31, 2015.

6. Town Consultant Review Fees. Warrior shall be responsible for reimbursing the
Town for any and all fees and expenses actually incurred by the Town in connection with or
arising out of this Agreement, including without limitation all of the Town’s planning,
engineering, surveying, and legal costs, copy costs, recording costs, and other expenses
whatsoever.

7. Voluntary Agreement. Notwithstanding any provision of the Town Code, this
Agreement is the voluntary and contractual agreement of the Developer and the Town.

8. Assignment. This Agreement may not be assigned by the Developer without the
prior written consent of the Town, which consent shall not be unreasonably withheld and shall be
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based upon the financial capability of the proposed assignee to perform the terms of this
Agreement. In the event Developer desires to assign its rights and obligations herein, it shall so
notify the Town in writing together with the proposed assignee's written agreement to be bound
by the terms and conditions contained herein.

0. Indemnification. Developer agrees to indemnify and hold the Town harmless
from any and all claims or losses of any nature whatsoever incurred by the Town resulting from
the subdivision or development of the Property. This indemnification shall include actual
attorneys' fees incurred in the event that any party brings an action against the Town for any of
the approvals described herein. The parties hereto intend not to duplicate any legal services or
other costs associated with the defense of any claims against either party described in this
section. The parties hereto agree to cooperate in full to minimize expenses incurred as a result of
the indemnification herein described.

10.  Waiver of Defects. In executing this Agreement, Developer waives all objections
it may have concerning defects, if any, in the formalities whereby it is executed, or concerning
the power of the Town to impose conditions on Developer as set forth herein, and concerning the
procedure, substance, and form of the ordinances or resolutions adopting this Agreement.

11.  Modifications. This Agreement shall not be amended, except by subsequent
written agreement of the parties.

12.  Binding Effect. Subject to Section 8 above, this Agreement shall be binding upon
and inure to the benefit of the parties hereto and their respective heirs, successors, and assigns.

13.  Invalid Provision. If any provisions of this Agreement shall be determined to be
void by any court of competent jurisdiction, then the remainder of this Agreement shall be
interpreted to as fully as possible give force and effect to the intent of the parties as evidenced by
the original terms and conditions of this Agreement, including the invalidated provision.

14. Governing Law. The laws of the State of Colorado shall govern the validity,
performance, and enforcement of this Agreement. Should either party institute legal suit or
action for enforcement of any obligation contained herein, it is agreed that the venue of such suit
or action shall be in Garfield County, Colorado. Any monetary obligations of the Town herein
are subject to all requirements and limitations of the Colorado Constitution including but not
limited to annual budgeting and appropriation procedures.

15.  Attorneys' Fees; Survival. Should this Agreement become the subject of litigation
to resolve a claim of default in performance, to the extent permitted by law the prevailing party
shall be entitled to attorneys' fees, expenses, and court costs. All rights concerning remedies
and/or attorneys shall survive any termination of this Agreement.

16. Authority. Each person signing this Agreement represents and warrants that he is
fully authorized to enter into and execute this Agreement, and to bind the party it represents to
the terms and conditions hereof.
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17. Counterparts. This Agreement may be executed in counterparts, each of which
shall be deemed an original, and all of which, when taken together, shall be deemed one and the

same instrument.

18.  Notice. All notices required under this Agreement shall be in writing and shall be
hand-delivered or sent by registered or certified mail, return receipt requested, postage prepaid,
to the addresses of the parties herein set forth. All notices so given shall be considered effective
three (3) mail delivery days after deposit in the United States mail with the proper address as set
forth below. Either party by notice so given may change the address to which future notices

shall be sent.
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Notice to Town:

With a copy to:

Notice to Developer:

With a copy to:

Town of New Castle
P.O. Box 90

New Castle, CO 81647
FAX (970) 984-2312

David H. McConaughy, Esq.
Garfield & Hecht, P.C.

420 Seventh Street, Suite 100
Glenwood Springs, CO 81601
FAX (970) 947-1937

Warrior Acquisitions, LLC
Attn: Walter Bolen

15 Mason

Irvine, CA 92618

Stephen R. Connor, Esq.

Oates, Knezevich, Gardenswartz,
Kelly and Morrow, P.C.

533 East Hopkins Avenue, 3™ Floor
Aspen, CO 81611

FAX (970) 920-1121

SO AGREED effective as of the date first written above.

TOWN OF NEW CASTLE, COLORADO

Mayor Frank Breslin

Attest:

Melody Harrison, Town Clerk
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WARRIOR ACQUISITIONS, LLC

By:

COUNTY OF )
)
STATE OF )

Subscribed before me this  day of , 2013, by

on behalf of Warrior Acquisitions, LLC.

Witness my hand and official seal:

My commission expires:

as

Notary Public
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Town of New Castle

COST ESTIMATE FOR SECURITY

Date:
Project:
Work Area:

Item No.
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12/3/2013

Warrior Repairs of Faas Ranch Road

Faas Ranch Road

Description

Patch Area 1

Saw cut asphalt and sidewalk
Excavate 66'x39'

Stabilize Patch Area

24" Pit Run Installation

8" Class 6 Road Base Inst.
Excavate C&G and SW
Install 58' of 4' Sidewalk
Install 43' of Curb and Gutter
3" Asphalt Installation
Patch Area 2

Saw cut asphalt

Excavate 10'x14'

Stabilize Patch Area

24" Pit Run Installation

8" Class 6 Road Base Inst.
3" Asphalt Installation
Patch Area 3

Saw cut asphalt

Excavate 106'x39’
Stabilize Patch Area

24" Pit Run Installation

8" Class 6 Road Base Inst.
3" Asphalt Installation
Patch Area 4

Saw cut asphalt

Excavate 31'x39'

Stabilize Patch Area

24" Pit Run Installation

8" Class 6 Road Base Inst.
Saw cut C&G

Excavate C&G

24" Pit Run Installation

6" Class 6 Road Base Inst.
Install 31' of Curb and Gutter
Patch Area 5

Saw cut asphalt

Excavate 34'x20'

Stabilize Patch Area

24" Pit Run Installation

Quantity

90.00
286.00
2.00
339.77
116.41
38.67
232.00
43.00
46.65

28.00
15.56
1.00
18.48
6.33
2.54

78.00
459.33
3.00
545.69
186.96
74.93

78.00
134.33
1.00
159.59
54.68
5.00
3.44
4.09
1.05
31.00

74.00
75.56
1.00
89.76

Units

LF
Cu. Yds
Hours
Tons
Tons
Cu. Yds
SF
LF
Tons

LF
Cu. Yds
Hours
Tons
Tons
Tons

LF
Cu. Yds
Hours
Tons
Tons
Tons

LF
Cu. Yds
Hours
Tons
Tons
LF
Cu. Yds
Tons
Tons
LF

LF
Cu. Yds
Hours
Tons

Unit Price

5.00
7.50
500.00
24.00
30.00
30.00
6.00
32.00
125.00

P OO R H B R P

5.00
7.50
500.00
24.00
30.00
125.00

B BB PP

5.00
7.50
500.00
24.00
30.00
125.00

R R ]

5.00
7.50
500.00
24.00
30.00
5.00
7.50
30.00
30.00
32.00

R AR A A e

5.00
7.50
500.00
24.00

B BB P

Extended Price

450.00
2,145.00
1,000.00
8,154.43
3,492.27
1,160.00
1,392.00
1,376.00
5,831.72

R AR A A A

140.00
116.67
500.00
443.52
189.95
317.19

B BB PP B

390.00
3,445.00
1,500.00

13,096.51
5,608.80
9,366.09

BB H P B

390.00
1,007.50
500.00
3,830.11
1,640.31
25.00
25.83
122.76
31.39
992.00

B HH PP B DB

370.00
566.67
500.00
2,154.24

$3,760

BB P
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40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77
78
79
80
81
82
83
84
85
86
87
88
89
90
91

8" Class 6 Road Base Inst.
3" Asphalt Installation
Saw cut C&G

Excavate C&G

24" Pit Run Installation

6" Class 6 Road Base Inst.
Install 34' of Curb and Gutter
Patch Area 6

Saw cut asphalt

Excavate 50'x20'

Stabilize Patch Area

24" Pit Run Installation

8" Class 6 Road Base Inst.
3" Asphalt Installation
Saw cut C&G

Excavate C&G

24" Pit Run Installation

6" Class 6 Road Base Inst.
Install 44' of Curb and Gutter
Patch Area 7

Saw cut asphalt

Excavate 38'x20'

Stabilize Patch Area

24" Pit Run Installation

8" Class 6 Road Base Inst.
3" Asphalt Installation
Patch Area 8

Saw cut asphalt

Excavate 33'x39'

Stabilize Patch Area

24" Pit Run Installation

8" Class 6 Road Base Inst.
3" Asphalt Installation
Patch Area 9

Saw cut asphalt

Excavate 75'x20'

Stabilize Patch Area

24" Pit Run Installation

8" Class 6 Road Base Inst.
3" Asphalt Installation
Patch Area 10

Saw cut asphalt

Excavate 42'x39'

Stabilize Patch Area

24" Pit Run Installation

8" Class 6 Road Base Inst.
3" Asphalt Installation
Patch Area 11

Saw cut asphalt

Excavate 21'X20'

Stabilize Patch Area

24" Pit Run Installation

30.75
12.33
5.00
3.78
13.46
3.44
34.00

90.00
111.11
1.00
132.00
45.23
18.13
5.00
14.67
17.42
4.46
44.00

78.00
84.44
1.00
100.32
34.37
13.78

78.00
143.00
1.00
169.88
58.20
23.33

115.00
166.67
1.00
198.00
67.84
27.19

78.00
182.00
1.00
216.22
74.08
29.69

62.00
46.67
1.00
55.44

Tons
Tons
LF
Cu. Yds
Tons
Tons
LF

LF
Cu. Yds
Hours
Tons
Tons
Tons
LF
Cu. Yds
Tons
Tons
LF

LF
Cu. Yds
Hours
Tons
Tons
Tons

LF
Cu. Yds
Hours
Tons
Tons
Tons

LF
Cu. Yds
Hours
Tons
Tons
Tons

LF
Cu. Yds
Hours
Tons
Tons
Tons

LF
Cu. Yds
Hours
Tons

R R ] IR A A OO PP H PP DR HH B HH e

R R ] B BB P BB

B B H P

30.00
125.00
5.00
7.50
30.00
30.00
32.00

5.00
7.50
500.00
24.00
30.00
125.00
5.00
30.00
24.00
30.00
32.00

5.00
7.50
500.00
24.00
30.00
125.00

5.00
7.50
500.00
24.00
30.00
125.00

5.00
7.50
500.00
24.00
30.00
125.00

5.00
7.50
500.00
24.00
30.00
125.00

5.00
7.50
500.00
24.00

R R ] B BB P BB OO PP D PP B S BB HH e

R A R ] B BB P BB

B B H P

922.59
1,540.63
25.00
28.33
403.92
103.28
1,088.00

450.00
833.33
500.00
3,168.00
1,356.75
2,265.63
25.00
440.00
418.18
133.65
1,408.00

390.00
633.33
500.00
2,407.68
1,031.13
1,721.88

390.00
1,072.50
500.00
4,077.22
1,746.14
2,915.86

575.00
1,250.00
500.00
4,752.00
2,035.13
3,398.44

390.00
1,365.00
500.00
5,189.18
2,222.36
3,711.09

310.00
350.00
500.00
1,330.56

$2,496
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92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116
117
118
119
120
121
122
123

8" Class 6 Road Base Inst.

3" Asphalt Installation
Patch Area 12

Saw cut asphalt
Excavate 275'x6'
Stabilize Patch Area
24" Pit Run Installation

4" Class 6 Road Base Inst.

3" Asphalt Installation
Patch Area 13

Saw cut asphalt
Excavate 138'x6'
Stabilize Patch Area
24" Pit Run Installation

4" Class 6 Road Base Inst.

3" Asphalt Installation
Patch Area 14

Saw cut asphalt
Excavate 271'x6'
Stabilize Patch Area
24" Pit Run Installation

4" Class 6 Road Base Inst.

3" Asphalt Installation
Patch Area 15

Saw cut asphalt
Excavate 4'x2'
Stabilize Patch Area
24" Pit Run Installation

8" Class 6 Road Base Inst.

3" Asphalt Installation
Patch Area 16
Chip-Seal Overlay

Sub Total for itemized work

Mobilization
Traffic Control

Total of Work

Sheet 1 ..... $3,760
Sheet 2 ..... $2,496
Sheet 3 ..... $116,186.08

Total for Faas Ranch Road: $122,442.08

18.09
7.61

12.00
183.33
1.00
217.80
36.75
29.91

12.00
92.00
1.00
109.30
18.44
15.01

12.00
180.67
1.00
214.63
36.22
29.47

8.00
0.89
0.50
1.06
0.36
0.15

5710.00

Tons
Tons

LF
Cu. Yds
Hours
Tons
Tons
Tons

LF
Cu. Yds
Hours
Tons
Tons
Tons

LF
Cu. Yds
Hours
Tons
Tons
Tons

LF
Cu. Yds
Hours
Tons
Tons
Tons

Sg. Yds

$ 30.00 $ 542.70
$ 125.00 $ 951.56
$ 500 $ 60.00
$ 750 $ 1,375.00
$ 500.00 $ 500.00
$ 2400 $ 5,227.20
$ 30.00 $ 1,102.61
$ 125.00 $ 3,738.28
$ 500 $ 60.00
$ 750 $ 690.00
$ 500.00 $ 500.00
$ 2400 $ 2,623.10
$ 30.00 $ 553.31
$ 125.00 $ 1,875.94
$ 500 $ 60.00
$ 750 $ 1,355.00
$ 500.00 $ 500.00
$ 2400 $ 5,151.17
$ 30.00 $ 1,086.57
$ 125.00 $ 3,683.91
$ 500 $ 40.00
$ 750 $ 6.67
$ 500.00 $ 250.00
$ 2400 $ 25.34
$ 30.00 $ 10.85
$ 125.00 $ 18.13
$ 12.00 $ 68,520.00
$ 233,653.08

$ 11,682.65

$ 5,841.33

$ 251,177.06
$116,186.08
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Town of New Castle

COST ESTIMATE FOR SECURITY

Date:
Project:
Work Area:

Item No.
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12/3/2013
Warrior Repairs of Spur Drive
Spur Dirve

Description

Patch Area 1

Saw cut asphalt

Excavate 16'x8'

Stabilize Patch Area

24" Pit Run Installation

8" Class 6 Road Base Inst.
3" Asphalt Installation
Patch Area 2

Saw cut asphalt

Excavate 35'x10'

Stabilize Patch Area

24" Pit Run Installation

8" Class 6 Road Base Inst.
3" Asphalt Installation
Patch Area 3

Saw cut asphalt

Excavate 20'x10'

Stabilize Patch Area

24" Pit Run Installation

8" Class 6 Road Base Inst.
3" Asphalt Installation

Saw cut C&G

Excavate C&G

24" Pit Run Installation

6" Class 6 Road Base Inst.
Install 20" of Curb and Gutter
Install 20" of 4' wide Sidewalk
Saw cut asphalt and C&G
Excavate C&G and asphalt
24" of Pit Run Installation
8" Class 6 Road Base Inst.
3" Asphalt Installation
Curb and Guitter Installation
Patch Area 4

Saw cut asphalt

Excavate 1800

Stabilize Patch Area

24" Pit Run Installation

8" Class 6 Road Base Inst.
3" Asphalt Installation

Quantity

48.00
14.22
0.25
16.90
5.79
2.32

55.00
38.89
0.50
46.20
15.83
6.34

40.00
22.22
0.50
26.40
9.05
3.63
12.50
13.89
16.50
4.22
20.00
80.00
14.00
4.44
5.28
1.81
0.36
10.00

112.00
200.00
2.00
237.60
81.41
32.63

Units

LF
Cu. Yds
Hours
Tons
Tons
Tons

LF
Cu. Yds
Hours
Tons
Tons
Tons

LF
Cu. Yds
Hours
Tons
Tons
Tons
LF
Cu. Yds
Tons
Tons
LF
SF
LF
Cu. Yds
Tons
Tons
Tons
LF

LF
Cu. Yds
Hours
Tons
Tons
Tons

Unit Price

5.00
7.50
500.00
24.00
30.00
125.00

Hh B P B P

5.00
7.50
500.00
24.00
30.00
125.00

h BB P B P

5.00
7.50
500.00
24.00
30.00
125.00
5.00
7.50
30.00
30.00
32.00
6.00
5.00
7.50
24.00
30.00
125.00
32.00

B P BPHDPRLPLPHHPHHHHR DR B

5.00
7.50
500.00
24.00
30.00
125.00

hhH B P B P

Extended Price

240.00
106.67
125.00
405.50
173.66
290.00

hhBH R B P

275.00
291.67
250.00
1,108.80
474.86
792.97

B BB BB

200.00
166.67
250.00
633.60
271.35
453.13

62.50
104.17
495.00
126.56
640.00
480.00

70.00

33.33
126.72

54.27

45.31
320.00

e R AR A AR R - AR - B A R A

560.00
1,500.00
1,000.00
5,702.40
2,442.15
4,078.13

$1,120

hH B PP P
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44
45
46
47
48
49
50
51
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77
78
79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96

Saw cut C&G and SW
Excavate C&G and SW
24" Pit Run Installation

6" Class 6 Road Base Inst.
Install 51' of 4' wide SW
Install 31" of Curb and Gutter
Install 16' of 4' wide VP
Install HC Ramp Conc
Patch Area 5

Saw cut asphalt

Excavate 33'x16'

Stabilize Patch Area

24" Pit Run Installation

8" Class 6 Road Base Inst.
3" Asphalt Installation
Patch Area 6

Saw cut asphalt

Excavate 43'x18'

Stabilize Patch Area

24" Pit Run Installation

8" Class 6 Road Base Inst.
3" Asphalt Installation
Patch Area 7

Saw cut asphalt

Excavate 25'x15'

Stabilize Patch Area

24" Pit Run Installation

8" Class 6 Road Base Inst.
3" Asphalt Installation
Patch Area 8

Saw cut asphalt

Excavate 865 Square Feet
Stabilize Patch Area

24" Pit Run Installation

8" Class 6 Road Base Inst.
3" Asphalt Installation

Saw cut C&G

Excavate C&G

24" Pit Run Installation

6" Class 6 Road Base Inst.
Install 49' of Curb and Gutter
Install 36' of 4' wide SW
Patch Area 9

Saw cut asphalt

Excavate 35'x33'

Stabilize Patch Area

24" Pit Run Installation

8" Class 6 Road Base Inst.
Repair Areas 10

Saw cut asphalt

Excavate 78' of C,G and SW'
Stabilize Patch Area

12.25
56.44
67.06
17.15
204.00
31.00
64.00
125.00

66.00
58.67
0.50
69.70
23.88
9.57

79.00
86.00
1.00
102.17
3.50
14.03

55.00
41.67
0.50
49.50
16.96
6.80

88.00
96.11
1.00
114.18
39.12
15.68
25.00
25.00
29.70
7.59
36.00
144.00

66.00
128.33
1.00
152.46
52.23

25.00
54.17
1.00

LF
Cu. Yds
Tons
Tons
SF
LF
SF
SF

LF
Cu. Yds
Hours
Tons
Tons
Tons

LF
Cu. Yds
Hours
Tons
Tons
Tons

LF
Cu. Yds
Hours
Tons
Tons
Tons

LF
Cu. Yds
Hours
Tons
Tons
Tons
LF
Cu. Yds
Tons
Tons
LF
SF

LF
Cu. Yds
Hours

Tons

Tons

LF
Cu. Yds
Hours

@B BB e @ H BB R N A

h P B PO P

PO PHHPHHHH PR D

LR e

@H H B

5.00
7.50
30.00
30.00
6.00
32.00
6.00
6.00

5.00
7.50
500.00
24.00
30.00
125.00

5.00
7.50
500.00
24.00
30.00
125.00

5.00
7.50
500.00
24.00
30.00
125.00

5.00
7.50
500.00
24.00
30.00
125.00
5.00
30.00
24.00
30.00
32.00
6.00

5.00
7.50
500.00
24.00
30.00

5.00
7.50
500.00

RE AR A Hh B P H P BB B PRB P DR

@B h B P H P

RO PHP R PR R DR B

@ H B H P

@ B B

61.25
423.33
2,011.68
514.35
1,224.00
992.00
384.00
750.00

330.00
440.00
250.00
1,672.70
716.36
1,196.25

395.00
645.00
500.00
2,452.03
105.01
1,753.59

275.00
312.50
250.00
1,188.00
508.78
849.61

440.00
720.83
500.00
2,740.32
1,173.59
1,959.77
125.00
750.00
712.80
227.81
1,152.00
864.00

330.00
962.50
500.00
3,659.04
1,567.05

125.00
406.25
500.00

$5,366
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97

98

99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116
117
118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148

24" Pit Run Installation

8" Class 6 Road Base Inst.
Install 78' of 4' wide SW
Install 78' of C & G

Patch Area 11

Saw cut asphalt

Excavate 31' x 22

Stabilize Patch Area

24" Pit Run Installation

8" Class 6 Road Base Inst.
3" Asphalt Installation

Patch Area 12

Saw cut asphalt

Excavate 5'x12'

Stabilize Patch Area

24" Pit Run Installation

8" Class 6 Road Base Inst.
3" Asphalt Installation

Patch Area 13

Saw cut asphalt

Excavate 2'x2'

Stabilize Patch Area

24" Pit Run Installation

6" Class 6 Road Base Inst.
3" Asphalt Installation

Patch Area 14

Saw cut asphalt and valley pan
Excavate asphalt and valley pan
24" Pit Run Installation

8" Class 6 Road Base Inst.
3" Asphalt Installation
Install 21' of 8' VP

Repair Areas 15

Saw cut C&G

Excavate C&G and asphalt
24" Pit Run Installation

6" Class 6 Road Base Inst.
Install 45' of Curb and Gutter
3" Asphalt Installation
Repair Area 16

Saw cut C&G

Excavate C&G and asphalt
24" Pit Run Installation

6" Class 6 Road Base Inst.
Install 43' of Curb and Gutter
3" Asphalt Installation
Repair Area 17

Excavate for pit run installation
Install 81 feet of 5' wide Pit Run
Install 81" of 7' wide mirafi fabric
Repair Area 18

Saw cut 2'x2' area

64.35
22.05
312.00
78.00

84.00
75.78
1.00
90.02
30.84
12.36

10.00
6.67
0.25
7.92
2.71
1.09

6.00
0.44
0.50
0.53
0.18
0.07

38.00
32.67
38.81
13.30
2.28
168.00

57.00
30.00
35.64
12.21
45.00
2.45

49.00
32.67
38.81
11.67
43.00
2.34

30.00
10.69
567.00

8.00

Tons
Tons
SF
LF

LF
Cu. Yds
Hours
Tons
Tons
Tons

LF
Cu. Yds
Hours
Tons
Tons
Tons

LF
Cu. Yds
Hours
Tons
Tons
LF

LF
Cu. Yds
Tons
Tons
Tons
SF

LF
Cu. Yds
Tons
Tons
LF
Tons

LF
Cu. Yds
Tons
Tons
LF
Tons

LF
Tons
SF

LF

& h O P

BB P BH P B h BB BH P hhH B P B P hhH B PO P B hH B P B P

& BB RBH P

@ +# B

24.00
30.00

6.00
32.00

5.00
7.50
500.00
24.00
30.00
125.00

5.00
7.50
500.00
24.00
30.00
125.00

5.00
7.50
500.00
24.00
30.00
125.00

5.00
7.50
24.00
30.00
125.00
6.00

5.00
30.00
24.00
30.00
32.00

125.00

5.00
7.50
24.00
30.00
32.00
125.00

5.00
45.00
1.50

5.00

BB BB BB BB BB BB B BB L B BB BB BB BB B BB

B BB BB

B B B

1,544.40

661.42
1,872.00
2,496.00

420.00
568.33
500.00
2,160.58
925.30
1,545.16

50.00
50.00
125.00
190.08
81.41
135.94

30.00
3.33
250.00
12.67
5.43
9.06

190.00
245.00
931.39
398.88
285.47
1,008.00

285.00
900.00
855.36
366.32
1,440.00
305.86

245.00
245.00
931.39
350.04
1,376.00
292.27

150.00
481.14
850.50

40.00

$16,540.63


jsimonson
Highlight

jsimonson
Highlight

jsimonson
Highlight

jsimonson
Typewritten Text

jsimonson
Typewritten Text
$16,540.63


149
150
151
152
153
154
155
156
157
158
159

Excavate 2'x2' Area
Repave 2'x2' area

Repair Area 19

Repair 3.5'x3.5' storm dr. box
Install 65' of 18" HDPE
Install Drain Outlet

Rip rap erosion protection
General Repair ltems
Chip-Seal Overlay

Seal Asphalt cracks

Seal Concrete cracks

Sub total for itemized work

Mobilization
Traffic Control

Work Total

Sheet 1 ..... $1,120
Sheet 2 ..... $5,366
Sheet 3 ..... $16,540.63
Sheet 4 ..... $49,017.50
Total for Spur Drive: $72,044.13

0.04
0.07

1.00
65.00
1.00
50.00

2750.00
1.00
1.00

1.00
1.00

Cu. Yds
Tons

LS
LF
Ea
SF

SY
Day
Day

LS
LS

$ 750 $ 0.28
$ 125.00 $ 9.06
$ 750.00 $ 750.00
$ 55.00 $ 3,575.00
$ 1,500.00 $ 1,500.00
$ 500 $ 250.00
$ 12.00 $ 33,000.00
$ 125.00 $ 125.00
$ 125.00 $ 125.00
$ 129,108.90

$ 6,455.44

$ 3,227.72

$ 138,792.07

$49,017.50
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Town of New Castle

COST ESTIMATE FOR SECURITY

Date:
Project:
Work Area:

Item No.

O~NOO A WNER

OO absbBbA,AEDNDAMLAEDDREWRWWWWWWRNNNNNNNNNNREREEPRPRERRRRRERE
P WONRPOOONOUBRAMAWNRPOOONOUORWNRPOOO~NODUORARWNRPOOONOOOUNAWNEO

12/3/2013

Warrior Repairs of Deer Valley Road

Deer Valley Road
Description

Patch Area 1

Saw cut asphalt

Excavate 2338'

Stabilize Patch Area

24" Pit Run Installation

8" Class 6 Road Base Inst.
3" Asphalt Installation
Patch Area 2

Saw cut asphalt

Excavate 40'x29'

Stabilize Patch Area

24" Pit Run Installation

8" Class 6 Road Base Inst.
3" Asphalt Installation
Patch Area 3

Saw cut asphalt

Excavate 33'x29'

Stabilize Patch Area

24" Pit Run Installation

8" Class 6 Road Base Inst.
3" Asphalt Installation

Saw cut C&G

Excavate C&G

24" Pit Run Installation

6" Class 6 Road Base Inst.
Install 8' of Curb and Gutter
Saw cut C&G

Excavate C&G

24" Pit Run Installation

6" Class 6 Road Base Inst.
Install 24 of Curb and Gutter
Patch Area 4

Saw cut asphalt

Excavate 27'x29'

Stabilize Patch Area

24" Pit Run Installation

8" Class 6 Road Base Inst.
3" Asphalt Installation
Patch Area 5

Saw cut asphalt

Excavate 63'x34"

Stabilize Patch Area

24" Pit Run Installation

8" Class 6 Road Base Inst.
3" Asphalt Installation

Saw cut C&G

Excavate C&G

24" Pit Run Installation

6" Class 6 Road Base Inst.
Install 10" of Curb and Gutter
Saw cut C&G

Excavate C&G

24" Pit Run Installation

6" Class 6 Road Base Inst.
Install 9' of Curb and Gutter

Quantity

206.00
259.78
1.50
308.62
105.74
42.38

58.00
128.89
0.50
153.12
52.46
21.03

72.00
112.78
0.50
133.98
45.90
18.40
5.00
0.89
1.06
0.27
31.00
5.00
2.67
3.17
0.81
24.00

58.00
87.00
0.50
103.36
35.41
14.19

83.00
343.00
1.00
143.37
96.87
38.82
5.00
111
1.32
0.34
10.00
5.00
1.00
1.19
0.30
9.00

Units

LF
Cu. Yds
Hours
Tons
Tons
Tons

LF
Cu. Yds
Hours
Tons
Tons
Tons

LF
Cu. Yds
Hours
Tons
Tons
Tons
LF
Cu. Yds
Tons
Tons
LF

Cu. Yds
Tons
Tons

LF

LF
Cu. Yds
Hours
Tons
Tons
Tons

LF
Cu. Yds
Hours
Tons
Tons
Tons
LF
Cu. Yds
Tons
Tons
LF

Cu. Yds
Tons
Tons

LF

Unit Price

5.00
7.50
500.00
24.00
30.00
125.00

R

5.00
7.50
500.00
24.00
30.00
125.00

R R A

5.00
7.50
500.00
24.00
30.00
125.00
5.00
7.50
24.00
30.00
32.00
5.00
7.50
24.00
30.00
32.00

PP PDOPPPLDPPPRPHBH P

5.00
7.50
500.00
24.00
30.00
125.00

R

5.00
7.50
500.00
24.00
30.00
125.00
5.00
7.50
24.00
30.00
32.00
5.00
7.50
24.00
30.00
32.00

R A R A o

B P BB P B

P POBOBPPDDPDHPPHH B P D R R

R R

R A R R e R

Extended Price

1,030.00
1,948.33

750.00
7,406.78
3,172.08
5,297.03

290.00
966.67
250.00
3,674.88
1,573.83
2,628.13

360.00
845.83
250.00
3,215.52
1,377.10
2,299.61
25.00
6.67
25.34
8.10
992.00
25.00
20.00
76.03
24.30
768.00

290.00
652.50
250.00
2,480.54
1,062.34
1,773.98

415.00
2,572.50
500.00
3,440.93
2,906.16
4,852.97
25.00
8.33
31.68
10.13
320.00
25.00
7.50
28.51
9.11
288.00




55
56

58
59
60
61
62

64
65
66
67
68

70
71
72
73
74
75
76
77
78
79
80

82
83
84
85
86
87
88
89
90
91
92

94
95
96
97
98

100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116
117
118
119
120
121
122

Patch Area 6

Saw cut asphalt

Excavate 2281 sf of road
Stabilize Patch Area

24" Pit Run Installation

8" Class 6 Road Base Inst.
3" Asphalt Installation

Saw cut C&G

Excavate C&G

24" Pit Run Installation

6" Class 6 Road Base Inst.
Install 72' of Curb and Gutter
Saw cut Concrete
Excavate Concrete

24" Pit Run Installation

6" Class 6 Road Base Inst.
Install 35' of Concrete

Saw cut Concrete
Excavate Concrete

24" Pit Run Installation

6" Class 6 Road Base Inst.
Install 35' of Concrete
Patch Area 7

Saw cut asphalt

Excavate 67'x18"

Stabilize Patch Area

24" Pit Run Installation

8" Class 6 Road Base Inst.
3" Asphalt Installation

Saw cut C&G

Excavate C&G

24" Pit Run Installation

6" Class 6 Road Base Inst.
Install 20" of Curb and Gutter
Patch Area 8

Saw cut asphalt

Excavate 4165 SF
Stabilize Patch Area

24" Pit Run Installation

8" Class 6 Road Base Inst.
3" Asphalt Installation
Patch Area 9

Saw cut asphalt

Excavate 1445 SF
Stabilize Patch Area

24" Pit Run Installation

8" Class 6 Road Base Inst.
3" Asphalt Installation
Saw cut C&G

Excavate C&G

24" Pit Run Installation

8" Class 6 Road Base Inst.
10' of C&G installation
Patch Area 10

Saw cut asphalt

Excavate 3168 SF
Stabilize Patch Area

24" Pit Run Installation

8" Class 6 Road Base Inst.
3" Asphalt Installation
Saw cut Concrete
Excavate Concrete

24" Pit Run Installation

6" Class 6 Road Base Inst.
Install 66' 0f84' VP

Patch Area 11

Saw cut asphalt

Excavate 17'x13"

36.00
253.44
2.00
301.09
103.16
41.34
5.00
8.00
9.50
2.43
72.00
8.00
15.56
18.48
4.73
140.00
8.00
15.56
18.48
4.73
140.00

36.00
134.00
1.50
159.19
54.54
36.11
5.00
2.22
2.64
0.68
20.00

297.00
462.78
4.00
549.78
188.36
75.49

78.00
160.56
1.00
190.74
65.35
26.19
5.00
2.22
2.64
0.90
10.00

124.00
352.00
1.50
418.18
143.27
57.42
16.00
22.22
26.40
6.75
528.00

47.00
24.56

LF
Cu. Yds
Hours
Tons
Tons
Tons
LF
Cu. Yds
Tons
Tons
LF
LF
Cu. Yds
Tons
Tons
SF
LF
Cu. Yds
Tons
Tons
SF

LF
Cu. Yds
Hours
Tons
Tons
Tons
LF
Cu. Yds
Tons
Tons
LF

LF
Cu. Yds
Hours
Tons
Tons
Tons

LF
Cu. Yds
Hours
Tons
Tons
Tons
LF
Cu. Yds
Tons
Tons
LF

LF
Cu. Yds
Hours
Tons
Tons
Tons
LF
Cu. Yds
Tons
Tons
SF

LF
Cu. Yds

PO PP OHPPDRPDDPPDHPPHBHSP

R R A R AR R e R R A T T

R R A R

@» &

5.00
7.50
500.00
24.00
30.00
125.00
5.00
30.00
24.00
30.00
32.00
5.00
7.50
30.00
30.00
6.00
5.00
7.50
30.00
30.00
6.00

5.00
7.50
500.00
24.00
30.00
125.00
5.00
30.00
24.00
30.00
32.00

5.00
7.50
500.00
24.00
30.00
125.00

5.00
7.50
500.00
24.00
30.00
125.00
5.00
7.50
24.00
30.00
32.00

5.00
7.50
500.00
24.00
30.00
125.00
5.00
7.50
30.00
30.00
6.00

5.00
7.50

B R A R e A R R R A R AR R

R A R R R R AR R A A R o R AR R T e A e

R R A e R A A o

© B

180.00
1,900.83
1,000.00
7,226.21
3,094.75
5,167.89

25.00
240.00
228.10

72.90

2,304.00

40.00

116.67

554.40

141.75

840.00

40.00

116.67

554.40

141.75

840.00

180.00
1,005.00
750.00
3,820.61
1,636.24
4,513.75
25.00
66.67
63.36
20.25
640.00

1,485.00
3,470.83
2,000.00
13,194.72
5,650.86
9,436.33

390.00
1,204.17
500.00
4,577.76
1,960.50
3,273.83
25.00
16.67
63.36
27.14
320.00

620.00
2,640.00
750.00
10,036.22
4,298.18
7,177.50
80.00
166.67
792.00
202.50
3,168.00

235.00
184.17

$3,984
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123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155
156
157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190

Stabilize Patch Area
24" Pit Run Installation

8" Class 6 Road Base Inst.

3" Asphalt Installation
Patch Area 12

Saw cut asphalt
Excavate 14'x16'
Stabilize Patch Area
24" Pit Run Installation

8" Class 6 Road Base Inst.

3" Asphalt Installation
Patch Area 13

Saw cut asphalt
Excavate 3'x3'
Stabilize Patch Area
24" Pit Run Installation

8" Class 6 Road Base Inst.

3" Asphalt Installation
Patch Area 14

Saw cut asphalt
Excavate 3'x3'
Stabilize Patch Area
24" Pit Run Installation

8" Class 6 Road Base Inst.

3" Asphalt Installation
Patch Area 15

Saw cut asphalt
Excavate 3'x3'
Stabilize Patch Area
24" Pit Run Installation

8" Class 6 Road Base Inst.

3" Asphalt Installation
Patch Area 16

Saw cut asphalt
Excavate 18'x35'
Stabilize Patch Area
24" Pit Run Installation

8" Class 6 Road Base Inst.

3" Asphalt Installation
Patch Area 17

Saw cut asphalt
Excavate 32'x32'
Stabilize Patch Area
24" Pit Run Installation

8" Class 6 Road Base Inst.

3" Asphalt Installation
Saw cut asphalt
Excavate 3'x3'
Stabilize Patch Area
24" Pit Run Installation

8" Class 6 Road Base Inst.

3" Asphalt Installation
Saw cut asphalt
Excavate 3'x3'
Stabilize Patch Area
24" Pit Run Installation

8" Class 6 Road Base Inst.

3" Asphalt Installation
Saw cut asphalt
Excavate 14'x18'
Stabilize Patch Area
24" Pit Run Installation

8" Class 6 Road Base Inst.

3" Asphalt Installation
Patch Area 18

Saw cut asphalt
Excavate 88'x18"
Stabilize Patch Area

0.25
29.17
9.99
4.01

44.00
24.89
0.25
29.57
10.13
4.06

9.00
1.00
0.25
1.19
0.41
0.16

9.00
1.00
0.25
1.19
0.41
0.16

9.00
1.00
0.25
1.19
0.41
0.16

71.00
70.00
0.50
83.16
28.49
11.42

64.00
113.78
1.00
135.17
46.31
18.56
9.00
1.00
0.25
1.19
0.41
0.16
9.00
1.00
0.25
1.19
0.41
0.16
18.00
28.00
0.25
33.26
11.40
4.57

36.00
176.00
2.00

Hours
Tons
Tons
Tons

LF
Cu. Yds
Hours
Tons
Tons
Tons

LF
Cu. Yds
Hours
Tons
Tons
Tons

LF
Cu. Yds
Hours
Tons
Tons
Tons

LF
Cu. Yds
Hours
Tons
Tons
Tons

LF
Cu. Yds
Hours
Tons
Tons
Tons

LF
Cu. Yds
Hours
Tons
Tons
Tons
LF
Cu. Yds
Hours
Tons
Tons
Tons
LF
Cu. Yds
Hours
Tons
Tons
Tons
LF
Cu. Yds
Hours
Tons
Tons
Tons

LF
Cu. Yds
Hours

B BB P

AR R o

R R A

B PP B P R R R R

PO PBP OB PODPLPRDLPRPDDPPHNHHBHH

@ B B

500.00
24.00
30.00

125.00

5.00
7.50
500.00
24.00
30.00
125.00

5.00
7.50
500.00
24.00
30.00
125.00

5.00
7.50
500.00
24.00
30.00
125.00

5.00
7.50
500.00
24.00
30.00
125.00

5.00
7.50
500.00
24.00
30.00
125.00

5.00
7.50
500.00
24.00
30.00
125.00
5.00
7.50
500.00
24.00
30.00
125.00
5.00
7.50
500.00
24.00
30.00
125.00
5.00
7.50
500.00
24.00
30.00
125.00

5.00
7.50
500.00

R

R R R B R R R R B P BB P B

R R e e R R R - AR AR B BB B PP

© B P

125.00
700.13
299.84
500.70

220.00
186.67
125.00
709.63
303.91
507.50

45.00
7.50
125.00
28.51
12.21
20.39

45.00
7.50
125.00
28.51
12.21
20.39

45.00
7.50
125.00
28.51
12.21
20.39

355.00
525.00
250.00
1,995.84
854.75
1,427.34

320.00
853.33
500.00
3,244.03
1,389.31
2,320.00
45.00
7.50
125.00
28.51
12.21
20.39
45.00
7.50
125.00
28.51
12.21
20.39
90.00
210.00
125.00
798.34
341.90
570.94

180.00
1,320.00
1,000.00




191
192
193
194
195
196
197
198
199
200
201
202
203
204
205
206
207
208
209
210
211
212
213
214
215

24" Pit Run Installation

8" Class 6 Road Base Inst.
3" Asphalt Installation

Saw cut Concrete
Excavate Concrete

24" Pit Run Installation

6" Class 6 Road Base Inst.
Install 216' of Concrete
Patch Area 19

Saw cut asphalt

Excavate 28'x29'

Stabilize Patch Area

24" Pit Run Installation

8" Class 6 Road Base Inst.
3" Asphalt Installation
Patch Area 20

Saw cut asphalt

Excavate 10'x32'

Stabilize Patch Area

24" Pit Run Installation

8" Class 6 Road Base Inst.
3" Asphalt Installation
General Work

Chip-Seal Overlay

Crack Seal & Joint Filling

Sub Total for itemized work

Mobilization
Traffic Control

Total of Work

Sheet 2 ..... $3,984
Sheet 4 ..... $165,627.67

Total for original Deer Valley Drive: $169,611.67

209.09
71.64
28.71

5.00
19.78
23.50

6.01

178.00

58.00
90.22
1.00
107.18
36.72
14.72

52.00
35.56
0.50
42.24
14.47
5.80

11382.00
2.00

Tons
Tons
Tons
LF
Cu. Yds
Tons
Tons
LF

LF
Cu. Yds
Hours
Tons
Tons
Tons

LF
Cu. Yds
Hours
Tons
Tons
Tons

Sq. Yds
Days

$ 2400 $ 5,018.11
$ 30.00 $ 2,149.09
$ 125.00 $ 3,5688.75
$ 500 $ 25.00
$ 750 $ 148.33
$ 30.00 $ 704.88
$ 30.00 $ 180.23
$ 3200 $ 5,696.00
$ 500 $ 290.00
$ 750 $ 676.67
$ 500.00 $ 500.00
$ 2400 $ 2,572.42
$ 30.00 $ 1,101.68
$ 125.00 $ 1,839.69
$ 500 $ 260.00
$ 750 $ 266.67
$ 500.00 $ 250.00
$ 2400 $ 1,013.76
$ 30.00 $ 434.16
$ 125.00 $ 725.00
$ 12.00 $ 136,584.00
$ 800.00 $ 1,600.00
$ 365,915.68

$ 18,295.78

$ 9,147.89

$ 393,359.35
$165,627.67



jsimonson
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Highlight

jsimonson
Highlight
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Highlight

jsimonson
Typewritten Text
$165,627.67

jsimonson
Typewritten Text
Sheet 2 .....  $3,984
Sheet 4 .....  $165,627.67
Total for original Deer Valley Drive:  $169,611.67
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Town of New Castle

COST ESTIMATE FOR SECURITY

Date:
Project:
Work Area:

Item No.

O~NO O WNPE

ABEADWWWWWWWWWWNNNNNNNRERERPRRRRRRRRPER o
NPFPOOO~NOUPRRWNPODOONOOUPPODOOO~NOOOULE,WNEO

11/14/2014
Warrior Repairs of Filing 5
Deer Valley and Whitetail Drive

Description

Patch Area 1

Saw cut asphalt and sidewalk
Excavate 25'x32'

Stabilize Patch Area

24" Pit Run Installation

8" Class 6 Road Base Inst.
3" Asphalt Installation
Patch Area 2

Saw cut asphalt

Excavate 30'x15'

Stabilize Patch Area

24" Pit Run Installation

8" Class 6 Road Base Inst.
3" Asphalt Installation
Patch Area 3

Saw cut asphalt

Excavate 19'x10'

Stabilize Patch Area

24" Pit Run Installation

8" Class 6 Road Base Inst.
3" Asphalt Installation
Patch Area 4

Saw cut asphalt

Excavate 40'x19'

Stabilize Patch Area

24" Pit Run Installation

8" Class 6 Road Base Inst.
3" Asphalt Installation
Patch Area 5

Saw cut asphalt

Excavate 7'x7"'

Stabilize Patch Area

24" Pit Run Installation

8" Class 6 Road Base Inst.
3" Asphalt Installation
Patch Area 6

Saw cut asphalt

Excavate 19'x16'

Stabilize Patch Area

24" Pit Run Installation

Quantity

57.00
88.89
2.00
105.60
36.18
14.50

45.00
15.56
1.00
59.40
20.35
8.16

29.00
21.11
1.00
25.08
8.59
3.44

59.00
84.44
1.00
100.32
34.37
13.78

28.00
5.44
1.00
6.47
2.22
0.89

35.00
33.78
1.00
40.13

Units

LF
Cu. Yds
Hours
Tons
Tons
Tons

LF
Cu. Yds
Hours
Tons
Tons
Tons

LF
Cu. Yds
Hours
Tons
Tons
Tons

LF
Cu. Yds
Hours
Tons
Tons
Tons

LF
Cu. Yds
Hours
Tons
Tons
Tons

LF
Cu. Yds
Hours
Tons

Unit Price

5.00
7.50
500.00
24.00
30.00
125.00

B BB P BB

5.00
7.50
500.00
24.00
30.00
125.00

TR R R

5.00
7.50
500.00
24.00
30.00
125.00

R R A

5.00
7.50
500.00
24.00
30.00
125.00

TR R ]

5.00
7.50
500.00
24.00
30.00
125.00

B BB P BB

5.00
7.50
500.00
24.00

B BB P

Extended Price

285.00
666.67
1,000.00
2,534.40
1,085.40
1,812.50

B BB PP

225.00
116.67
500.00
1,425.60
610.54
1,019.53

R R R

145.00
158.33
500.00
601.92
257.78
430.47

B BB P BB

295.00
633.33
500.00
2,407.68
1,031.13
1,721.88

R R ]

140.00
40.83
500.00
155.23
66.48
111.02

B B H PP

175.00
253.33
500.00
963.07

BB P




43
44
45
46
a7
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66

8" Class 6 Road Base Inst.
3" Asphalt Installation
Patch Area 7

Saw cut asphalt

Excavate 23'x15'

Stabilize Patch Area

24" Pit Run Installation

8" Class 6 Road Base Inst.
3" Asphalt Installation
Patch Area 8

Saw cut asphalt

Excavate 54'x18'

Stabilize Patch Area

24" Pit Run Installation

8" Class 6 Road Base Inst.
3" Asphalt Installation
Curb and Gutter Repairs
88 Whitetail Drive

96 Whitetail Drive

Corner of Whitetail/Anter Loop
Sidewalk Repairs
Whitetail Drive 1

Deer Valley 1

Deer Valley 2

Sub Total for itemized work

Mobilization
Traffic Control

Total of Work

13.75
5.51

38.00
38.33
1.00
45.54
15.60
6.25

72.00
108.00
1.00
128.30
43.96
17.62

88.00
29.00
40.00

92.00
40.00
60.00

Tons
Tons

LF
Cu. Yds
Hours
Tons
Tons
Tons

LF
Cu. Yds
Hours
Tons
Tons
Tons

LF
LF
LF

SF
SF
SF

$ 30.00 $ 412.45
$ 125.00 $ 688.75
$ 500 $ 190.00
$ 750 $ 287.50
$ 500.00 $ 500.00
$ 24.00 $ 1,092.96
$ 30.00 $ 468.08
$ 125.00 $ 781.64
$ 500 $ 360.00
$ 750 $ 810.00
$ 500.00 $ 500.00
$ 24.00 $ 3,079.30
$ 30.00 $ 1,318.76
$ 125.00 $ 2,202.19
$ 40.00 $ 3,520.00
$ 40.00 $ 1,160.00
$ 40.00 $ 1,600.00
$ 12.00 $ 1,104.00
$ 12.00 $ 480.00
$ 12.00 $ 720.00

$ 44,144 42

$ 2,207.22

$ 1,103.61

$ 47,455,205
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